


















































U.S. DEPARTMENT OF AGRICULTURE
FOREST SERVICE
AMENDMENT
FOR
SPECIAL USE AUTHORIZATION TOI102101
Amendment number: 2

CONDITIONS

CONDITION #1: Final construction and revegetation plans for the project area and temporary
staging/access areas must be submitted and approved by the Forest Service prior to construction
commencement.

CONDITION #2: Information on each tree to be removed (dbh, species, location) must be submitted and
approved. A tree removal permit must be issued before trees can be removed.

CONDITION #3: All trees in the construction area that are not to be removed must be protected with
wood board tree protection. Roots must be avoided when possible.

CONDITION #4: Dark-colored concrete and indigenous rock in a variety of sizes must be used in the
construction of the headwalls, channels and basins.

CONDITION #5: The edges of the basins and channels must be undulating to minimize the linear charter
of these features.

CONDITION #6: Metal used in construction must be treated to reduce reflective or glare-producing
impacts.

CONDITION #7: Construction cannot take place between June 15 and Labor Day.



BID SCHEDULE

ZEPHYR COVE WATER QUALITY IMPROVEMENT PROJECT, PHASE 2

BASE BID: Zephyr Cove Water Quality Improvement Project, Phase 2 construction per bid items. All items not covered
by in the Plans, Special Provisions, and Special Technical Provisions but are necessary for completion of the project are
incidentals to the listed Bid Items.

Item
Nz. Description Unit Quantity Unit Cost Total Cost
1 Mobilization/Demobilization LS 1 S S
2 Staging and Storage LS S S
3 Temporary Erosion Control LS 1 S S
4 Traffic Control LS 1 $ S
2 Tree Removat EA 15 S S
6 Clearing and Grubbing LS 1 S S
7 Remove Existing Improvements LS 1 S S
8 Protect or Replace Existing Trench Drains LF 101 S $
9 14" HDPE Storm Drain Pipe LF 962 $ $
10 NDOT Type 1 Modified Manholes EA 2 S S
11 Drainage Inlet Weir Retrofit EA 1 S S
12 Basin Earthwork LS 1 S S
13 Rock Dissapator EA 1 S S
14 | Basin Outlet Structure with 18" CMP EA 1 s $
15 18" HDPE Storm Drain Pipe LF 23 $ $
16 Church Street Manhole EA 1 S S
17 Flat Top Rock Channel Repair SF 275 S S
18 Repair Eroded Sand Channels SF 200 S S
19 Rock Bowl & Rock Lined Channel Repair SF 120 S S
20 Vertical Curb LF 14 S S
21 Paver Repair LS 1 S S
22 Install Split Rail Fence LF 250 S S
23 Install or Repair Wooden Fence LF 130 $ S
24 Revegetation SF 10,000 | S S

BASE BID TOTAL (in numerals)

BASE BID TOTAL (in words)
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