END OF ADDENDUM

LOGGING ROAD STORMWATER DECANT FACILITY STATELINE, NEVADA

Nevada Tahoe Conservation District 400 Dorla Ct., PO Box 915 Zephyr Cove, Nevada 89448 (775) 586-1610

The following modifications are hereby made to the Bidding and Contract documents for the above referenced project:

CLARIFICATION ITEMS

CLARIFICATION ITEM 1: A signed copy of Addendum 2 shall be attached to and submitted with the bid proposal.

CLARIFICATION ITEM 2: Materials as described in bid items 16, 18, 19, and 20 will be provided by the Nevada Tahoe Conservation District as described in the Bid Schedule. It is the responsibility of the contractor to provide all other materials. Please note that the Jenson Sand Oil Separator has a lead time of 6 to 8 weeks and therefore will not be available at the site until mid-June.

Name of Firm:	Date:	
Bv:		